
JUSTIFICATION STATEMENT FOR CONTRACT AWARD 
 

Weber State University 
Emergency Generator for the Technology Education Building 
DFCM Project No. 02280810 
 
 
The selection committee authorizes DFCM to contract with Kitmund Electric for the 
emergency generator project at Weber State University.  Their favorable cost submittal 
and early project completion date were the considerations for this project award. 
 
Final Ranking 
 

1. E 
2. C 
3. H 
4. T 



Weber State University - Emergency Generator for the Technology Education Building
DFCM Project No. 02280810
12 February 2003

Selection Criteria

Past Performance Rating 5 4 4 5 4 4 5 4 5 5 5 5

Strength of Team 4 4 5 5 5 5 5 5 5 5 5 5

Schedule 4 4 5 5 5 4 5 5 4.5 5 4 5

Project Management Approach 5 5 5 5 5 4 4 5 5 4 5 5

Scheduling of Power Outages for Removal and 
Installation of Equipment 5 4 5 5 4 5 5 5 5 5 5 5

Coordination of Ventilation and Exhaust for the 
New Generator 4 5 5 5 5 5 4 5 4.5 5 5 5

Coordination of Removal of Existing Generator 
with New Equipment Availability 5 4 4 5 5 4 5 4 5 5 5 5
The Degree to Which Control Wiring for Transfer 
Switches and All Auxiliary Equipment Functions 
Properly when Placed in Service 5 5 5 5 4 4 4 4 5 5 5 5

VBS Selection Final Scoring Matrix

T E C H



DEPARTMENT OF ADMINISTRATIVE SERVICES 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 

 
 
 
PROPOSALS COVERING:                                                             DATE:    February 6, 2003 
 
EMERGENCY GENERATOR AT TECH ED BLDG 
WEBER STATE UNIVERSITY 
OGDEN, UTAH 
 
 
DFCM Project No:     02280810 
Construction Budget:   $180,000 
 

 
CONTRACTOR 

BID 
SEC 

ADD 
REC 

BASE 
BID 

ALTERNATE 
(Bypass Isolation 

in 1600 AMP 
transfer switch) 

ALTERNATE 
(150 AMP ATS 
without bypass 

isolation) 

ALTERNATE 
(150 AMP ATS 

with bypass 
isolation) 

SUBLIST
RECD 

COMPL 
TIME 

T BB 1,2 $178,600 $32,163 $2,974 $7,980 Yes 120 days 
E BB 1,2   183,000   (21,000)   (4,000) 11,000 Yes 5/31/03 
C BB 1,2   165,000      23,251 *    4,228       4,264 * Yes 120 days 
H BB 1,2   179,422   33,092    9,494    2,381 Yes 135 days 

 
 
   *  NOTE:   Taylor Electric included the following statement on his bid -  “If one or both of alternates #1 and #3  
  are accepted an additional adder of $1,754 must be added to cover costs of changing generator supplier.” 
 
 
I hereby certify this to be a true and exact  
tabulation of proposals received for the above named  
project on February 6, 2003 at 3:30 p.m. 
 
___________________________________ 
Susan L. Smith 
Contract Coordinator 


